
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
TWISP RIVER
BRIDGE REPLACEMENT
99B010 REVISED

ONE WAY CONSTRUCTION, INC. F.E. WARD, INC. HARCON INCORPORATED
215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE

PROJECT : SEDRO WOOLLEY   WA  982841173 VANCOUVER   WA  986650692 SPOKANE   WA  992024536

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

PREPARATION
1 MOBILIZATION

L.S. -31.76% 3.30 % 19.61 %
183,928.29 125,515.00 -58,413 190,000.00 6,072 220,000.00 36,072

2 CLEARING AND GRUBBING
L.S. 190.00% 400.00 % 0.00 %

5,000.00 14,500.00 9,500 25,000.00 20,000 5,000.00 0
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 73.20% 500.00 % 100.00 %
2,500.00 4,330.00 1,830 15,000.00 12,500 5,000.00 2,500

4 REMOVING EXISTING STRUCTURE BR. NO. 20/633
L.S. -9.55% -2.25 % -15.73 %

89,000.00 80,500.00 -8,500 87,000.00 -2,000 75,000.00 -14,000
5 REMOVING BEAM GUARDRAIL

161.0000 m 15.0000 13.5000 -10.00% 13.0000 -13.33 % 12.5000 -16.67 %
2,415.00 2,173.50 -242 2,093.00 -322 2,012.50 -403

6 REMOVING PAINT STRIPE
205.0000 m 1.5000 6.0000 300.00% 7.0000 366.67 % 3.0000 100.00 %

307.50 1,230.00 923 1,435.00 1,128 615.00 308
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
1449.0000 m3 12.0000 9.1000 -24.17% 11.0000 -8.33 % 11.0000 -8.33 %

17,388.00 13,185.90 -4,202 15,939.00 -1,449 15,939.00 -1,449
8 COMMON BORROW INCL. HAUL

3230.0000 m3 15.0000 13.1000 -12.67% 15.0000 0.00 % 15.0000 0.00 %
48,450.00 42,313.00 -6,137 48,450.00 0 48,450.00 0

9 EMBANKMENT COMPACTION
4360.0000 m3 2.5000 2.0000 -20.00% 3.5000 40.00 % 3.5000 40.00 %

10,900.00 8,720.00 -2,180 15,260.00 4,360 15,260.00 4,360
DRAINAGE

10 GRATE INLET TYPE 2
1.0000 EACH 500.0000 2,000.0000 300.00% 3,000.0000 500.00 % 3,000.0000 500.00 %

500.00 2,000.00 1,500 3,000.00 2,500 3,000.00 2,500
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DRAINAGE
11 HEAVY LOOSE RIPRAP

230.0000 t 30.0000 46.0000 53.33% 80.0000 166.67 % 78.0000 160.00 %
6,900.00 10,580.00 3,680 18,400.00 11,500 17,940.00 11,040

12 QUARRY SPALLS
11.0000 m3 20.0000 50.0000 150.00% 100.0000 400.00 % 100.0000 400.00 %

220.00 550.00 330 1,100.00 880 1,100.00 880
13 UNDERDRAIN PIPE 150 MM DIAM.

66.0000 m 50.0000 20.0000 -60.00% 22.0000 -56.00 % 22.0000 -56.00 %
3,300.00 1,320.00 -1,980 1,452.00 -1,848 1,452.00 -1,848

14 DRAIN PIPE 150 MM DIAM.
16.0000 m 89.0000 20.0000 -77.53% 50.0000 -43.82 % 50.0000 -43.82 %

1,424.00 320.00 -1,104 800.00 -624 800.00 -624
15 SCHEDULE A CULV. PIPE 300 MM DIAM.

8.0000 m 105.0000 35.0000 -66.67% 250.0000 138.10 % 250.0000 138.10 %
840.00 280.00 -560 2,000.00 1,160 2,000.00 1,160

16 CL. V REINF. CONC. CULV. PIPE 900 MM DIAM.
36.1000 m 250.0000 400.0000 60.00% 560.0000 124.00 % 500.0000 100.00 %

9,025.00 14,440.00 5,415 20,216.00 11,191 18,050.00 9,025
17  TEMPORARY BYPASS DESIGN

L.S. 300.00% 300.00 % 200.00 %
500.00 2,000.00 1,500 2,000.00 1,500 1,500.00 1,000

STORM SEWER
18 CATCH BASIN TYPE 1

6.0000 EACH 1,200.0000 800.0000 -33.33% 1,300.0000 8.33 % 2,000.0000 66.67 %
7,200.00 4,800.00 -2,400 7,800.00 600 12,000.00 4,800

19 CATCH BASIN TYPE 2 1800 MM DIAM.
2.0000 EACH 3,500.0000 3,000.0000 -14.29% 1,600.0000 -54.29 % 3,500.0000 0.00 %

7,000.00 6,000.00 -1,000 3,200.00 -3,800 7,000.00 0
20 TESTING STORM SEWER PIPE

73.0000 m 10.0000 16.5000 65.00% 14.0000 40.00 % 15.0000 50.00 %
730.00 1,204.50 475 1,022.00 292 1,095.00 365

21 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
73.0000 m 100.0000 35.0000 -65.00% 76.0000 -24.00 % 75.0000 -25.00 %

7,300.00 2,555.00 -4,745 5,548.00 -1,752 5,475.00 -1,825
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STORM SEWER
22   WETPOND

L.S. -25.00% 150.00 % 150.00 %
2,000.00 1,500.00 -500 5,000.00 3,000 5,000.00 3,000

WATER LINES
23 GATE VALVE 300 MM

2.0000 EACH 1,200.0000 1,500.0000 25.00% 1,200.0000 0.00 % 1,200.0000 0.00 %
2,400.00 3,000.00 600 2,400.00 0 2,400.00 0

24 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM
1.0000 EACH 1,500.0000 1,500.0000 0.00% 800.0000 -46.67 % 800.0000 -46.67 %

1,500.00 1,500.00 0 800.00 -700 800.00 -700
25 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.

6.0000 m 150.0000 383.3500 155.57% 210.0000 40.00 % 200.0000 33.33 %
900.00 2,300.10 1,400 1,260.00 360 1,200.00 300

26 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.
114.0000 m 200.0000 300.0000 50.00% 180.0000 -10.00 % 400.0000 100.00 %

22,800.00 34,200.00 11,400 20,520.00 -2,280 45,600.00 22,800
STRUCTURE

27 STRUCTURE EXCAVATION CLASS A INCL. HAUL
867.0000 m3 25.0000 13.1000 -47.60% 25.0000 0.00 % 10.0000 -60.00 %

21,675.00 11,357.70 -10,317 21,675.00 0 8,670.00 -13,005
28 SHORING OR EXTRA EXCAVATION CL. A

L.S. 9.96% 81.82 % -54.55 %
55,000.00 60,480.00 5,480 100,000.00 45,000 25,000.00 -30,000

29 GRAVEL BACKFILL FOR WALL
169.0000 m3 18.0000 30.0000 66.67% 40.0000 122.22 % 40.0000 122.22 %

3,042.00 5,070.00 2,028 6,760.00 3,718 6,760.00 3,718
30 ST. REINF. BAR FOR BRIDGE

13135.0000 kg 1.2500 1.2000 -4.00% 1.2500 0.00 % 1.2500 0.00 %
16,418.75 15,762.00 -657 16,418.75 0 16,418.75 0

31 LEAN CONCRETE
23.0000 m3 150.0000 130.0000 -13.33% 80.0000 -46.67 % 125.0000 -16.67 %

3,450.00 2,990.00 -460 1,840.00 -1,610 2,875.00 -575
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STRUCTURE
32 ST. REINF. BAR FOR BRIDGE RETAINING WALL

833.0000 kg 1.2500 1.2000 -4.00% 1.0000 -20.00 % 1.2500 0.00 %
1,041.25 999.60 -42 833.00 -208 1,041.25 0

33 CONC. CLASS 28 FOR BRIDGE RETAINING WALL
22.0000 m3 450.0000 440.0000 -2.22% 500.0000 11.11 % 400.0000 -11.11 %

9,900.00 9,680.00 -220 11,000.00 1,100 8,800.00 -1,100
34 CONC. CLASS 28 FOR BRIDGE

241.0000 m3 450.0000 440.0000 -2.22% 400.0000 -11.11 % 300.0000 -33.33 %
108,450.00 106,040.00 -2,410 96,400.00 -12,050 72,300.00 -36,150

35 CONC. CLASS 28W FOR SEAL
57.0000 m3 200.0000 10.0000 -95.00% 150.0000 -25.00 % 150.0000 -25.00 %

11,400.00 570.00 -10,830 8,550.00 -2,850 8,550.00 -2,850
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

37 SUPERSTRUCTURE - BR. NO. 20/633
L.S. -4.07% -3.20 % 97.67 %

344,000.00 330,000.00 -14,000 333,000.00 -11,000 680,000.00 336,000
38  PRESTRESSED CONC.GIRDER W24PTMG- SUPERSTR.

349.0000 m 1,000.0000 716.3500 -28.37% 925.0000 -7.50 % 1,000.0000 0.00 %
349,000.00 250,006.15 -98,994 322,825.00 -26,175 349,000.00 0

39  POST TENSIONING REINFORCEMENT
23136.0000 kg 5.0000 2.4500 -51.00% 2.3000 -54.00 % 2.2000 -56.00 %

115,680.00 56,683.20 -58,997 53,212.80 -62,467 50,899.20 -64,781
40 BRIDGE RAILING TYPE S-BP

143.0000 m 150.0000 152.1500 1.43% 130.0000 -13.33 % 100.0000 -33.33 %
21,450.00 21,757.45 307 18,590.00 -2,860 14,300.00 -7,150

41 BRIDGE RAILING TYPE S-BR
60.0000 m 150.0000 358.5000 139.00% 250.0000 66.67 % 150.0000 0.00 %

9,000.00 21,510.00 12,510 15,000.00 6,000 9,000.00 0
42 TRAFFIC BARRIER

143.0000 m 200.0000 310.0000 55.00% 250.0000 25.00 % 250.0000 25.00 %
28,600.00 44,330.00 15,730 35,750.00 7,150 35,750.00 7,150
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STRUCTURE
43  RCS EXPANSION JOINT

50.0000 m 350.0000 65.0000 -81.43% 65.0000 -81.43 % 10.0000 -97.14 %
17,500.00 3,250.00 -14,250 3,250.00 -14,250 500.00 -17,000

44  PEDESTRIAN BARRIER
60.0000 m 150.0000 180.0000 20.00% 50.0000 -66.67 % 90.0000 -40.00 %

9,000.00 10,800.00 1,800 3,000.00 -6,000 5,400.00 -3,600
45  TEMPORARY PEDESTRIAN ACCESS

L.S. -93.94% -81.82 % -54.55 %
33,000.00 2,000.00 -31,000 6,000.00 -27,000 15,000.00 -18,000

46  HEADWALL
2.0000 EACH 1,300.0000 250.0000 -80.77% 2,000.0000 53.85 % 1,500.0000 15.38 %

2,600.00 500.00 -2,100 4,000.00 1,400 3,000.00 400
SURFACING

47 CRUSHED SURFACING TOP COURSE
2581.0000 t 12.0000 14.0000 16.67% 11.6000 -3.33 % 12.0000 0.00 %

30,972.00 36,134.00 5,162 29,939.60 -1,032 30,972.00 0
CEMENT CONCRETE PAVEMENT

48 BRIDGE APPROACH SLAB
200.6000 m2 150.0000 185.0000 23.33% 160.0000 6.67 % 125.0000 -16.67 %

30,090.00 37,111.00 7,021 32,096.00 2,006 25,075.00 -5,015
ASPHALT CONCRETE PAVEMENT

49 ASPHALT CONC. PAVEMENT CL. B PG 58-34
1451.0000 t 40.0000 63.2000 58.00% 54.0000 35.00 % 54.0000 35.00 %

58,040.00 91,703.20 33,663 78,354.00 20,314 78,354.00 20,314
50 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
696.48 696.48 696.48 696.48

EROSION CONTROL AND PLANTING
51 SEEDING, FERTILIZING, AND MULCHING

0.3000 ha 5,000.0000 8,255.0000 65.10% 4,900.0000 -2.00 % 2,500.0000 -50.00 %
1,500.00 2,476.50 977 1,470.00 -30 750.00 -750

52 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
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EROSION CONTROL AND PLANTING
53  EROSION AND SPILL CONTROL (ESC) LEAD

245.0000 DAY 30.0000 2.0000 -93.33% 1.0000 -96.67 % 75.0000 150.00 %
7,350.00 490.00 -6,860 245.00 -7,105 18,375.00 11,025

54 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
TRAFFIC

55 CEMENT CONC. BARRIER CURB
128.0000 m 45.0000 32.8000 -27.11% 53.0000 17.78 % 50.0000 11.11 %

5,760.00 4,198.40 -1,562 6,784.00 1,024 6,400.00 640
56 EXTRUDED CURB

29.0000 m 15.0000 90.0000 500.00% 45.0000 200.00 % 25.0000 66.67 %
435.00 2,610.00 2,175 1,305.00 870 725.00 290

57 BEAM GUARDRAIL TYPE 1
114.0000 m 55.0000 50.0000 -9.09% 45.0000 -18.18 % 45.0000 -18.18 %

6,270.00 5,700.00 -570 5,130.00 -1,140 5,130.00 -1,140
58 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A

1.0000 EACH 800.0000 1,500.0000 87.50% 1,300.0000 62.50 % 1,300.0000 62.50 %
800.00 1,500.00 700 1,300.00 500 1,300.00 500

59 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 1,800.0000 2,100.0000 16.67% 1,900.0000 5.56 % 1,900.0000 5.56 %

1,800.00 2,100.00 300 1,900.00 100 1,900.00 100
60 PRECAST CONC. BARRIER TYPE II

20.0000 m 110.0000 88.5000 -19.55% 81.0000 -26.36 % 80.0000 -27.27 %
2,200.00 1,770.00 -430 1,620.00 -580 1,600.00 -600

61 TEMPORARY CONC. BARRIER
129.0000 m 30.0000 57.7500 92.50% 53.0000 76.67 % 50.0000 66.67 %

3,870.00 7,449.75 3,580 6,837.00 2,967 6,450.00 2,580
62 RESETTING CONC. BARRIER

33.0000 m 15.0000 21.1500 41.00% 20.0000 33.33 % 20.0000 33.33 %
495.00 697.95 203 660.00 165 660.00 165

63  CONCRETE BARRIER TRANSITION SECTION
3.0000 EACH 400.0000 2,000.0000 400.00% 900.0000 125.00 % 1,000.0000 150.00 %

1,200.00 6,000.00 4,800 2,700.00 1,500 3,000.00 1,800
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TRAFFIC
64 FLEXIBLE GUIDE POST

12.0000 EACH 30.0000 26.0000 -13.33% 24.0000 -20.00 % 25.0000 -16.67 %
360.00 312.00 -48 288.00 -72 300.00 -60

65 PAINT STRIPE
1760.0000 m 0.4000 2.2000 450.00% 1.6000 300.00 % 1.0000 150.00 %

704.00 3,872.00 3,168 2,816.00 2,112 1,760.00 1,056
66 PAINTED STOP BAR

20.0000 m 1.2500 40.0000 3,100.00% 30.0000 2,300.00% 18.0000 1,340.00%
25.00 800.00 775 600.00 575 360.00 335

67 PERMANENT SIGNING
L.S. -63.27% 42.86 % -14.29 %

2,450.00 900.00 -1,550 3,500.00 1,050 2,100.00 -350
68  TEMPORARY SIGNAL/ILLUMINATION SYSTEM

L.S. 50.09% 66.67 % 36.36 %
33,000.00 49,530.00 16,530 55,000.00 22,000 45,000.00 12,000

69 CONDUIT PIPE 78 MM DIAM.
263.0000 m 55.0000 95.0000 72.73% 90.0000 63.64 % 75.0000 36.36 %

14,465.00 24,985.00 10,520 23,670.00 9,205 19,725.00 5,260
70 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,500.0000 6,000.0000 300.00% 5,000.0000 233.33 % 4,500.0000 200.00 %
3,000.00 12,000.00 9,000 10,000.00 7,000 9,000.00 6,000

71 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
400.0000 HR 7.5000 3.0000 -60.00% 6.0000 -20.00 % 6.0000 -20.00 %

3,000.00 1,200.00 -1,800 2,400.00 -600 2,400.00 -600
72 TYPE III BARRICADE

6.0000 EACH 250.0000 125.0000 -50.00% 90.0000 -64.00 % 90.0000 -64.00 %
1,500.00 750.00 -750 540.00 -960 540.00 -960

73 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -20.00% -66.67 % -66.67 %

1,500.00 1,200.00 -300 500.00 -1,000 500.00 -1,000
74 TRAFFIC CONTROL LABOR

1500.0000 HR 30.0000 35.0000 16.67% 30.0000 0.00 % 29.0000 -3.33 %
45,000.00 52,500.00 7,500 45,000.00 0 43,500.00 -1,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
TWISP RIVER
BRIDGE REPLACEMENT
99B010 REVISED

ONE WAY CONSTRUCTION, INC. F.E. WARD, INC. HARCON INCORPORATED
215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE

PROJECT : SEDRO WOOLLEY   WA  982841173 VANCOUVER   WA  986650692 SPOKANE   WA  992024536

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

TRAFFIC
75 TRAFFIC CONTROL VEHICLE

125.0000 DAY 40.0000 35.0000 -12.50% 30.0000 -25.00 % 30.0000 -25.00 %
5,000.00 4,375.00 -625 3,750.00 -1,250 3,750.00 -1,250

76 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 35.0000 40.0000 14.29% 32.0000 -8.57 % 32.0000 -8.57 %

35,000.00 40,000.00 5,000 32,000.00 -3,000 32,000.00 -3,000
77 CONSTRUCTION SIGNS CLASS A

41.0000 m2 65.0000 85.0000 30.77% 70.0000 7.69 % 70.0000 7.69 %
2,665.00 3,485.00 820 2,870.00 205 2,870.00 205

OTHER ITEMS
78 GRAVEL BACKFILL FOR DRAIN

18.0000 m3 18.0000 30.0000 66.67% 60.0000 233.33 % 60.0000 233.33 %
324.00 540.00 216 1,080.00 756 1,080.00 756

79 STRUCTURE SURVEYING
L.S. 243.75% 212.50 % 6.25 %

8,000.00 27,500.00 19,500 25,000.00 17,000 8,500.00 500
80 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 200.0000 200.0000 0.00% 250.0000 25.00 % 250.0000 25.00 %
800.00 800.00 0 1,000.00 200 1,000.00 200

81 FORCE ACCOUNT EROSION CONTROL ITEMS
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
82 FORCE ACCOUNT TEMPORARY PUMPING

EST. 0.00% 0.00 % 0.00 %
8,000.00 8,000.00 8,000.00 8,000.00

83 FORCE ACCOUNT SIGN RELOCATION
EST. 0.00% 0.00 % 0.00 %

15,000.00 15,000.00 15,000.00 15,000.00
84 SHORING OR EXTRA EXCAVATION CLASS B

78.0000 m2 35.0000 32.3000 -7.71% 4.0000 -88.57 % 25.0000 -28.57 %
2,730.00 2,519.40 -211 312.00 -2,418 1,950.00 -780

85 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
TWISP RIVER
BRIDGE REPLACEMENT
99B010 REVISED

ONE WAY CONSTRUCTION, INC. F.E. WARD, INC. HARCON INCORPORATED
215 N REED ST 2710 NE 78TH ST 3931 E BOONE AVE

PROJECT : SEDRO WOOLLEY   WA  982841173 VANCOUVER   WA  986650692 SPOKANE   WA  992024536

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 100270

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

OTHER ITEMS
86 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00

87 CONSTRUCTION GEOTEXTILE
250.0000 m2 3.5000 2.4000 -31.43% 55.0000 1,471.43% 15.0000 328.57 %

875.00 600.00 -275 13,750.00 12,875 3,750.00 2,875
88 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

202.0000 m 12.0000 12.0000 0.00% 10.0000 -16.67 % 25.0000 108.33 %
2,424.00 2,424.00 0 2,020.00 -404 5,050.00 2,626

89 SPILL PREVENTION PLAN
L.S. -60.00% 0.00 % -60.00 %

2,500.00 1,000.00 -1,500 2,500.00 0 1,000.00 -1,500
90 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
15,000.00 15,000.00 15,000.00 15,000.00

CONTRACT TOTAL $1,964,433.27 $1,819,730.78 -7.37% $2,007,430.63 2.19% $2,247,473.18 14.41%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------

TITLE : SR 20
TWISP RIVER
BRIDGE REPLACEMENT
99B010 REVISED

IMCO GENERAL CONSTRUCTION INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269195

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 394950

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

PREPARATION
1 MOBILIZATION

L.S. 24.51%
183,928.29 229,000.51 45,072

2 CLEARING AND GRUBBING
L.S. 210.00%

5,000.00 15,500.00 10,500
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 985.82%
2,500.00 27,145.43 24,645

4 REMOVING EXISTING STRUCTURE BR. NO. 20/633
L.S. 177.21%

89,000.00 246,720.94 157,721
5 REMOVING BEAM GUARDRAIL

161.0000 m 15.0000 13.7500 -8.33%
2,415.00 2,213.75 -201

6 REMOVING PAINT STRIPE
205.0000 m 1.5000 5.5000 266.67%

307.50 1,127.50 820
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
1449.0000 m3 12.0000 10.5000 -12.50%

17,388.00 15,214.50 -2,174
8 COMMON BORROW INCL. HAUL

3230.0000 m3 15.0000 15.0200 0.13%
48,450.00 48,514.60 65

9 EMBANKMENT COMPACTION
4360.0000 m3 2.5000 1.5400 -38.40%

10,900.00 6,714.40 -4,186
DRAINAGE

10 GRATE INLET TYPE 2
1.0000 EACH 500.0000 1,556.1000 211.22%

500.00 1,556.10 1,056



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------
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BRIDGE REPLACEMENT
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
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06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

DRAINAGE
11 HEAVY LOOSE RIPRAP

230.0000 t 30.0000 60.7600 102.53%
6,900.00 13,974.80 7,075

12 QUARRY SPALLS
11.0000 m3 20.0000 216.7700 983.85%

220.00 2,384.47 2,164
13 UNDERDRAIN PIPE 150 MM DIAM.

66.0000 m 50.0000 7.2200 -85.56%
3,300.00 476.52 -2,823

14 DRAIN PIPE 150 MM DIAM.
16.0000 m 89.0000 4.0200 -95.48%

1,424.00 64.32 -1,360
15 SCHEDULE A CULV. PIPE 300 MM DIAM.

8.0000 m 105.0000 99.2000 -5.52%
840.00 793.60 -46

16 CL. V REINF. CONC. CULV. PIPE 900 MM DIAM.
36.1000 m 250.0000 323.8800 29.55%

9,025.00 11,692.07 2,667
17  TEMPORARY BYPASS DESIGN

L.S. -56.00%
500.00 220.00 -280

STORM SEWER
18 CATCH BASIN TYPE 1

6.0000 EACH 1,200.0000 909.8100 -24.18%
7,200.00 5,458.86 -1,741

19 CATCH BASIN TYPE 2 1800 MM DIAM.
2.0000 EACH 3,500.0000 2,664.4900 -23.87%

7,000.00 5,328.98 -1,671
20 TESTING STORM SEWER PIPE

73.0000 m 10.0000 6.6800 -33.20%
730.00 487.64 -242

21 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
73.0000 m 100.0000 80.4900 -19.51%

7,300.00 5,875.77 -1,424



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------

TITLE : SR 20
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BRIDGE REPLACEMENT
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TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

STORM SEWER
22   WETPOND

L.S. -29.25%
2,000.00 1,414.97 -585

WATER LINES
23 GATE VALVE 300 MM

2.0000 EACH 1,200.0000 1,054.9300 -12.09%
2,400.00 2,109.86 -290

24 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 50 MM
1.0000 EACH 1,500.0000 1,444.8900 -3.67%

1,500.00 1,444.89 -55
25 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.

6.0000 m 150.0000 263.8200 75.88%
900.00 1,582.92 683

26 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.
114.0000 m 200.0000 276.9300 38.46%

22,800.00 31,570.02 8,770
STRUCTURE

27 STRUCTURE EXCAVATION CLASS A INCL. HAUL
867.0000 m3 25.0000 17.6200 -29.52%

21,675.00 15,276.54 -6,398
28 SHORING OR EXTRA EXCAVATION CL. A

L.S. -20.08%
55,000.00 43,956.47 -11,044

29 GRAVEL BACKFILL FOR WALL
169.0000 m3 18.0000 36.6300 103.50%

3,042.00 6,190.47 3,148
30 ST. REINF. BAR FOR BRIDGE

13135.0000 kg 1.2500 1.1800 -5.60%
16,418.75 15,499.30 -919

31 LEAN CONCRETE
23.0000 m3 150.0000 449.1330 199.42%

3,450.00 10,330.06 6,880



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------

TITLE : SR 20
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BRIDGE REPLACEMENT
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PROJECT : BELLINGHAM   WA  982269195

COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 394950
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NO.
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.
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TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

STRUCTURE
32 ST. REINF. BAR FOR BRIDGE RETAINING WALL

833.0000 kg 1.2500 1.9400 55.20%
1,041.25 1,616.02 575

33 CONC. CLASS 28 FOR BRIDGE RETAINING WALL
22.0000 m3 450.0000 449.4300 -0.13%

9,900.00 9,887.46 -13
34 CONC. CLASS 28 FOR BRIDGE

241.0000 m3 450.0000 217.6900 -51.62%
108,450.00 52,463.29 -55,987

35 CONC. CLASS 28W FOR SEAL
57.0000 m3 200.0000 136.0100 -32.00%

11,400.00 7,752.57 -3,647
36 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00%
-1.00 -1.00

37 SUPERSTRUCTURE - BR. NO. 20/633
L.S. 12.79%

344,000.00 387,991.43 43,991
38  PRESTRESSED CONC.GIRDER W24PTMG- SUPERSTR.

349.0000 m 1,000.0000 804.9400 -19.51%
349,000.00 280,924.06 -68,076

39  POST TENSIONING REINFORCEMENT
23136.0000 kg 5.0000 2.4900 -50.20%

115,680.00 57,608.64 -58,071
40 BRIDGE RAILING TYPE S-BP

143.0000 m 150.0000 137.8500 -8.10%
21,450.00 19,712.55 -1,737

41 BRIDGE RAILING TYPE S-BR
60.0000 m 150.0000 281.7800 87.85%

9,000.00 16,906.80 7,907
42 TRAFFIC BARRIER

143.0000 m 200.0000 286.8400 43.42%
28,600.00 41,018.12 12,418



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------
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BRIDGE REPLACEMENT
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4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269195
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06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

STRUCTURE
43  RCS EXPANSION JOINT

50.0000 m 350.0000 27.8600 -92.04%
17,500.00 1,393.00 -16,107

44  PEDESTRIAN BARRIER
60.0000 m 150.0000 78.5000 -47.67%

9,000.00 4,710.00 -4,290
45  TEMPORARY PEDESTRIAN ACCESS

L.S. -61.85%
33,000.00 12,588.40 -20,412

46  HEADWALL
2.0000 EACH 1,300.0000 1,399.4700 7.65%

2,600.00 2,798.94 199
SURFACING

47 CRUSHED SURFACING TOP COURSE
2581.0000 t 12.0000 15.6400 30.33%

30,972.00 40,366.84 9,395
CEMENT CONCRETE PAVEMENT

48 BRIDGE APPROACH SLAB
200.6000 m2 150.0000 73.3000 -51.13%

30,090.00 14,703.98 -15,386
ASPHALT CONCRETE PAVEMENT

49 ASPHALT CONC. PAVEMENT CL. B PG 58-34
1451.0000 t 40.0000 47.5500 18.88%

58,040.00 68,995.05 10,955
50 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
696.48 696.48

EROSION CONTROL AND PLANTING
51 SEEDING, FERTILIZING, AND MULCHING

0.3000 ha 5,000.0000 3,966.6000 -20.67%
1,500.00 1,189.98 -310

52 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00%

0.00 0.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99B010 REVISION NO : BIDS OPENED ON : Jul  8 1999
CONTRACT NO: 005714 REGION NO : 2 AWARDED ON :
VERSION NO : 2 WORK ORDER# : OL1387
HWY : SR 20 ------- 4TH BIDDER -------
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BRIDGE REPLACEMENT
99B010 REVISED
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COUNTY(S) : OKANOGAN CONTRACTOR NUMBER : 394950
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06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

EROSION CONTROL AND PLANTING
53  EROSION AND SPILL CONTROL (ESC) LEAD

245.0000 DAY 30.0000 33.4900 11.63%
7,350.00 8,205.05 855

54 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00%

0.00 0.00 0
TRAFFIC

55 CEMENT CONC. BARRIER CURB
128.0000 m 45.0000 49.2800 9.51%

5,760.00 6,307.84 548
56 EXTRUDED CURB

29.0000 m 15.0000 93.5000 523.33%
435.00 2,711.50 2,277

57 BEAM GUARDRAIL TYPE 1
114.0000 m 55.0000 49.8300 -9.40%

6,270.00 5,680.62 -589
58 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A

1.0000 EACH 800.0000 1,430.0000 78.75%
800.00 1,430.00 630

59 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 1,800.0000 2,090.0000 16.11%

1,800.00 2,090.00 290
60 PRECAST CONC. BARRIER TYPE II

20.0000 m 110.0000 88.4400 -19.60%
2,200.00 1,768.80 -431

61 TEMPORARY CONC. BARRIER
129.0000 m 30.0000 57.7500 92.50%

3,870.00 7,449.75 3,580
62 RESETTING CONC. BARRIER

33.0000 m 15.0000 21.1200 40.80%
495.00 696.96 202

63  CONCRETE BARRIER TRANSITION SECTION
3.0000 EACH 400.0000 699.8800 74.97%

1,200.00 2,099.64 900



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

TRAFFIC
64 FLEXIBLE GUIDE POST

12.0000 EACH 30.0000 26.4000 -12.00%
360.00 316.80 -43

65 PAINT STRIPE
1760.0000 m 0.4000 2.2000 450.00%

704.00 3,872.00 3,168
66 PAINTED STOP BAR

20.0000 m 1.2500 33.0000 2,540.00%
25.00 660.00 635

67 PERMANENT SIGNING
L.S. 57.14%

2,450.00 3,849.99 1,400
68  TEMPORARY SIGNAL/ILLUMINATION SYSTEM

L.S. 50.00%
33,000.00 49,500.00 16,500

69 CONDUIT PIPE 78 MM DIAM.
263.0000 m 55.0000 79.2000 44.00%

14,465.00 20,829.60 6,365
70 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,500.0000 4,950.0000 230.00%
3,000.00 9,900.00 6,900

71 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
400.0000 HR 7.5000 6.6000 -12.00%

3,000.00 2,640.00 -360
72 TYPE III BARRICADE

6.0000 EACH 250.0000 99.0000 -60.40%
1,500.00 594.00 -906

73 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -63.33%

1,500.00 550.00 -950
74 TRAFFIC CONTROL LABOR

1500.0000 HR 30.0000 31.6200 5.40%
45,000.00 47,430.00 2,430
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 BR-0020(110)

TRAFFIC
75 TRAFFIC CONTROL VEHICLE

125.0000 DAY 40.0000 33.0000 -17.50%
5,000.00 4,125.00 -875

76 TRAFFIC CONTROL SUPERVISOR
1000.0000 HR 35.0000 35.2000 0.57%

35,000.00 35,200.00 200
77 CONSTRUCTION SIGNS CLASS A

41.0000 m2 65.0000 4,950.0000 7,515.38%
2,665.00 202,950.00 200,285

OTHER ITEMS
78 GRAVEL BACKFILL FOR DRAIN

18.0000 m3 18.0000 58.1100 222.83%
324.00 1,045.98 722

79 STRUCTURE SURVEYING
L.S. 70.87%

8,000.00 13,669.92 5,670
80 MONUMENT CASE, COVER, AND PIPE

4.0000 EACH 200.0000 1,100.0000 450.00%
800.00 4,400.00 3,600

81 FORCE ACCOUNT EROSION CONTROL ITEMS
EST. 0.00%

15,000.00 15,000.00
82 FORCE ACCOUNT TEMPORARY PUMPING

EST. 0.00%
8,000.00 8,000.00

83 FORCE ACCOUNT SIGN RELOCATION
EST. 0.00%

15,000.00 15,000.00
84 SHORING OR EXTRA EXCAVATION CLASS B

78.0000 m2 35.0000 70.5100 101.46%
2,730.00 5,499.78 2,770

85 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

1.00 1.00
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/28/1999
08:17

DOT_RGGB01

 BR-0020(110)

OTHER ITEMS
86 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00%
-2.00 -2.00

87 CONSTRUCTION GEOTEXTILE
250.0000 m2 3.5000 10.5200 200.57%

875.00 2,630.00 1,755
88 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

202.0000 m 12.0000 13.1500 9.58%
2,424.00 2,656.30 232

89 SPILL PREVENTION PLAN
L.S. 10.00%

2,500.00 2,750.00 250
90 ROADSIDE CLEANUP

EST. 0.00%
15,000.00 15,000.00

CONTRACT TOTAL $1,964,433.27 $2,299,671.40 17.07%


